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96. DATED (SEE ITEM 11) 
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OF SOLICITATIONS 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 

The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers is extended, is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation as amended, by one of the following methods: 

9A. AMENDMENT OF SOLICITATION NO. 

(a) By completing ltems 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) 
By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue 
of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the 
solicitation and this amendment, and is received prior to the opening hour and date specified. 
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

NIA . -. - - 

13. THlS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTSIORDERS; 
IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

A. THlS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority): 

I THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. 
I B. THE ABOVE-NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (Such as chanaes in oavina - . . -  

I office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 
' 

D. OTHER (Specify type of modification and authority): 

x 

E. IMPORTANT: Contractor [ ] is not, [XI is required to sign this document and return 13 copies to the issuing office. 

C. THlS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
DEAR 970.5215-1, Total Available Fee: Base Fee Amount And Performance Fee Amount 

14. DESCRIPTION OF AMENDMENTIMODIFICATION (Organized by UCF section headings, including solicitation~contract subject matter where 
feasible) 

The purpose of this modification is to incorporate the Changes to Milestones 1.1.3, 3 .1 .1 ,  3 .1 .2 ,  3 . 1 . 3 , 4 . l .  1, 
9 .1 .3 ,  14.1.1, 14.1.3 and 20.1.1 to the FY 2006 Performance Evaluation Measurement Plan. 

(See Continuation) 
Exce~ t  as ~rovided herein, all terms and conditions of the document referenced in ltems 9A or 

PREVIOUS EDITION UNUSABLE Prescribed by GSA FAR (48 CFR) 53.24 

10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 

Art Clark 
Deputy for Operations 
Idaho National Laboratory 

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

MICHAEL L. ADAMS 
Contracting Officer 
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Continuation page 

Part I11 Section J Attach K, ,is deleted in its entirety and replaced with Part I11 Section J Attach 
K. (Attached 3 1 pages) 

1.1.3 Complete in-pile graphite irradiation creep experiment (AGC-1) design and testing of 
the mockup experiment hardware assembly in support of planned insertion of the 
experiment in the ATR in FY 2007 and submit a report to DOE that describes the 
final design, test plan and the results of the mockup testing by September 30,2006. 

Fee allocation: $187K 

3.1.1 Global Nuclear Energy Partnership (GNEP) Facility support deliverables: 

Measure 1 - Submit documentation by March 3 1,2006 in accordance with DOE 0 
413.3 to support Critical Decision (CD)-0 Approval of Mission Need for the AFCF, 
per direction of the Integrated Project Team Complete FY-06 conceptual design 
activities per the AFCF Conceptual Design Plan approved by the Federal Project 
Director by September 30,2006. 

Fee allocation: $1 122K 

Measure 2 - By June 30,2006, complete GNEP 5-year Technology Demonstration 
Program: Preliminary Plan and submit report. 

Fee allocation: $200K 

Measure 3 - By August 3 1,2006, organize and lead the 2006 National Physics 
Teacher Workshop with the theme "Nuclear Technology Addressing Worldwide 
Energy Demands," to be held in Idaho Falls; document completion of the event in a 
letter report. 

Fee allocation: $75K 

Measure 4 -By September 30,2006. complete GNEP Deployment Systems Analysis 
and submit report. 

Fee allocation: $200K 
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Measure 5 (Provisional Milestones:) By June 30, 2006, identify 3 - 4 provisional 
milestones based on the GNEP Technology Demonstration Program: Preliminary 
Plan. These milestones will be completed in FY-07, with progress shown towards 
completion in FY-06. FY-07 completion of these milestones will be predicated on 
the INL h'aving responsibility and authority for the tasks in FY-06 and FY-07. 

Fee allocation: $460K 

3.1.2 Deleted 

3.1.3 Complete the following Advanced Fuel Cycle Initiative deliverables: 

Measure 1 - By September 30, 2006, treat 108 kg of spent EBR-I1 fuel and 
document with milestone completion letter. 

Fee allocation: $450K 

Measure 2 - By August 3 1,2006, demonstrate and document the clean-in-place 
capability of 12.5-cm centrifugal contractor. 

Fee allocation: $ 50K 

Measure 3 - By June 30, 2006, prepare FUTURIX-FTA test rods for shipment to 
France, including fabrication and inspection of the test rods, preparation of the 
container packaging, preparation of procedures for loading the container, submittal of 
the Certificate of Compliance Payload Amendment, submittal of the NRC Export 
License application, scoping and placement of the shipment contract, loading the 
containers and certifying the shipment. 

Fee allocation: $ 264K 

Measure 4 - By September 30, 2006, complete post-irradiation examination of AFC- 
1 irradiation experiment and submit report in support of Level 1 milestone regarding 
AFCI irradiation experiments. 

Fee allocation: $ 300K 

Measure 5 - By May 3 1, 2006, complete installation of prototype ceramic waste 
form furnace computer based control system and document with milestone 
completion letter. 

Fee allocation: $ 175K 



Contract No. DE-AC07-051D14517 
Modification No. M045 

Page 4 of 6 

Measure 6 - By September 30,2006, complete and issue Metal Fuel Property Update 
to the AFCI Transmutation Fuel Handbook. 

Fee allocation: $ 75K 

Measure 7 - By September 30,2006, complete and document preliminary results of 
flowsheet testing of the FPEX process in 3.3 cm contactors. 

Fee allocation: $ 125K 

Measure 8 - By September 30,2006, complete and issue I-NERI reports for US- 
ROK collaborations on DEOX and Treatment of Oxide Fuels. 

Fee allocation: $ 1 OOK 

Measure 9 - By May 3 1, 2006, recommend Cs-Sr flowsheet for inclusion in ANL 
UREX+ Demo and document with milestone completion letter. 

Fee allocation: $ 50K 

4.1.1 Establish facility capabilities to support national security projects by installing a 
second radioisotope power systems (RPS) fueling glovebox line and associated 
atmospheric control equipment and have that line functional by September 30,2006, 
to provide the capability to support a parallel second line of RPS units for national 
security systems. Functional is defined to include atmospheric support systems, a 
validated operation procedure and trained operators for the glovebox (does not 
include project specific equipment inside glovebox, operator training to begin early in 
FY 2007 for nuclear heling operations, and actual heling operations to begin in 
March 2007 to support programmatic milestones). 

Fee allocation: $280K 

9.1.3 Execute yearly milestones in the signature roadmaps and implementation plans (this 
measure will be modified to include the specific milestones approved by DOE by 
February 28,2006). 

1. INL websites will be established for each Distinctive Signature by June 30,2006. 

2. Each INL Distinctive Signature will establish a formal advisory committee. 
August 15,2006 
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3. Each INL Distinctive Signature will have conducted and reported on a research 
planning session to better define near term (2-5 years) science objectives and research 
approaches. September 30,2006 

4. Each INL Distinctive Signature will have outlined and reported on near term (2-5 
years) infrastructure (facilities, instrumentation, and equipment) needs. 
September 30,2006 

Fee allocation: $187K 

14.1.1 Achieve the selected items in the FY 2006 INL Safety Performance Objectives, 
Measures and Commitments (SPOMC). 

Fee allocation: $560K 

High priority commitments have been designated to ensure focus on critical activities that 
must be achieved to demonstrate world-leading safety, environmental, and operational 
performance. 

To earn 100% of fee, BEA must achieve all of the high priority 
commitments and achieve at least 3 of the 4 other selected commitments. 

To earn 95% of the fee, BEA must achieve all of the high priority 
commitments and achieve at least 2 of the 4 other selected commitments. 

To earn 90% of the fee, BEA must achieve high priority commitments #1- 
3, VPP Merit Status, and 3 of the 4 other selected commitments. 

To earn 80% of the fee, BEA must achieve 3 of high priority commitments 
and 2 of the 4 other selected commitments. 

To earn 60% of the fee, BEA must achieve 2 of the high priority 
commitments and 3 of the 4 other selected commitments. 

FY 2006 COMMITMENTS 
High Priority 

* 1. Successfully pass the DOE Phase I Verification of the INL ISMS. 
2. Attain IS0 14001 Certification for the INL EMS. 
3. Complete FY 2006 scheduled integrated behavior-based safetyhuman performance training and 

implementation. 
4. Attain VPP Star status for the INL Safety and Health Program. 
5. Complete FY 2006 scheduled actions** in PLN-1838, "Electrical Safety Improvement Plan." 
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Other Selected Commitments 
1. Complete FY 2006 scheduled actions** in PLN- 13090, "Implementation of Quality Assurance Graded 

Approach." 
2. Develop and implement pollution prevention and energy efficiency actions for FY 2006. 
3. Complete FY 2006 scheduled enforceable environmental milestones. 
4. Revise the Contractor Assurance System description to address requirements in DOE Order 226.1, 

Implementation of Department of Energy Oversight Policy and submit to DOE-ID for approval. 

* Fee will be earned provisionally if DOE is not able to perform the ISMS Phase I Verification in this 
reporting period. 

** Changes to scheduled action completion dates within FY 2006 may be made at the discretion of BEA. 
Changes to scheduled action completion dates into FY 2007 and beyond require DOE-ID Technical 
Monitor concurrence. 

14.1.3 ATR Life Extension Program (LEP). The following measures shall be completed for this 
incentive .(These measures are based on funding levels of the ATR LEP as submitted by 
INL in FY06 funding guidance letter): 

Measure 5 - Project Planning: Based on the approved Capital Project Strategy, 
prepare and deliver a completelfinal Critical Decision (CD) - 0 documentation package 
for the agreed upon highest priority Line Item Capital Projects (LICP) (one or two 
projects) identified in the Capital Project Strategy to DOE by June 30, 2006. 

Fee allocation: $67K 

20.1 Reinvestment in the INL Facilities and Capabilities. Johnson, SackIKeele, Grover 

Endstate: 
The Idaho National Laboratory is operated with an internal environment of continuous 
improvement and collaborative, mission-driven, risk-based resource allocation resulting in the 
most cost-effective use of resources. There has been a ten-year, $200M cumulative reinvestment 
in the laboratory. 

20.1.1 Deleted 


































































